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Bid Addendum

Addendum No. 2 for the City of Staunton Gardner Spring Pump Station, Augusta County, VA. 
Wiley|Wilson Comm. No. 220117.00.

Addendum Date: August 22, 2022

To: All Bidders

From: Wiley|Wilson
Lynchburg, VA

This Addendum contains 5 page(s) and listed attachments and forms a part of the bidding documents and 
modifies the Project Manual and Drawings dated May 27, 2022, as noted below.  Acknowledge receipt of 
this Addendum in the space provided on the Bid Form.  Failure to do so may subject bidder to 
disqualification.

CLARIFICATIONS

1. MBE/WBE Contractors are encouraged to submit bids and subcontract-bids. All Contractors 
should note the good faith efforts that must be documented and submitted with the bid.

2. The date for receipt of bids is changed to September 13 at 2 p.m. local time. 
3. The time for substantial completion is changed from 630 days to 780 days and the time for 

final completion is changed from 690 days to 840 days.

RESPONSE TO QUESTIONS

Question 1: Who is responsible for installing communication conduit?

Response: The Contractor must install communication conduit as shown on Drawing I-003.

Question 2: Is temporary electrical power available for a job site trailer?

Response: Contractor must provide temporary electrical service from the utility (Dominion 
Energy). Temporary electrical power is not available from the pump station service due to step 
down transformer size and reliability concerns. 

Question 3: Please confirm Valley Automation will be providing all the SCADA and 
instrumentation for the project.

Response: Confirmed, with the exception of the discharge flow meter. The discharge flow meter 
must be provided by the Contractor per the contract documents. Refer to the scope of work 
provided with Addendum 1 for the scope of SCADA and instrumentation. 

Question 4: Please confirm all testing and inspections will be provided by the City of Staunton’s 
inspector, Schnabel Engineering.

Response: The City of Staunton will provide a special inspector to perform inspections required 
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by Drawing S-003 and S-004. All other testing and inspections must be provided by the Contractor 
as required by the Contract Documents. 

Question 5: Will the contractor be taking ownership of all existing mechanical equipment?  If not, 
please provide a list of equipment that needs to be shipped to the Owner’s storage area.

Response: Yes. The Owner does not intend to salvage any existing equipment.

Question 6: Please provide a list of permits required for the Contractor to procure.  

Response: The Contractor is required to identify and obtain all required permits. The Owner has 
obtained site plan, special use, and zoning variance approval from Augusta County Department of 
Community Development. The review letter is attached to this addendum. The Contractor is 
responsible for providing the Erosion and Sediment Control Bond. The Owner has submitted a 
CLOMR to FEMA and anticipates approval prior to Notice to Proceed. The following permits will 
be required at minimum: Building Permit (Augusta County); Erosion and Sediment Control and 
Land Disturbance Permit (Augusta County); VSMP/LDL Application; Land Use Permit (VDOT). 

Question 7: Please confirm the supply contract provided in Amendment 1 will be between the 
City of Staunton and Valley Automation, not between the Contractor and Valley Automation.

Response: Confirmed. The services and equipment provided by Valley Automation are 
considered Owner-Furnished/Contractor-Installed as described in the Contract Documents.

Question 8: Please see the below questions regarding the rock anchor design: 

a. What is the total unfactored load on all anchors?  i.e. the total uplift force to be resisted.
b. Do seismic requirements increase this uplift load?                                                                   
c. Shouldn’t the verification test be done in tension rather than compression?
d. Are the anchors to have a minimum free length?

Response: 

a. The total uplift force to be resisted is 300 kips (unfactored buoyancy).  The force per 
anchor will be dependent on the quantity and layout provided by the specialty engineer. 

b. Seismic will not increase the uplift load. 
c. Agreed, revise documents to require that verification tests be in tension rather than 

compression.  
d. The minimum free length is 10 feet.

Question 9: Please provide a reinforcing detail for the Low Walls within the wet well.

Response: See section 1/S-302 on attached revised drawing.

Question 10: On sheet A-101 detail 2, a tapered wall is shown tying the low and high bay walls 
together.  On the structural drawings, this tapered wall is not shown.  Is the intent to pour a 
tapered wall connecting the low and high bay walls?   If so, please provide this detail.

Response: The tapered wall is correct. Reinforcing for the tapered wall is shown on section 
1/S-302 on attached revised drawing.



220117.00     Addendum No. 2 - Page 3 of 5

Question 11: Sheet A-301 Detail 2 shows a gravel type fill between the electrical room and wet 
well walls going to roughly El 1363.33 which is just below the slab connecting the two 
structures.  Sheet S-301 shows the gravel fill going to roughly El. 1352.33.  Which is the correct 
elevation for the gravel fill?

Response: The correct elevation is shown on A-301 Detail 2 at elevation 1363.33 ft msl.

Question 12: Sheet S-303 Detail 7 for the pipe supports calls out the a 5000 psi mix design.  
There is no 5000 psi mix design provided.  Would you please provide the appropriate mix 
design for the pipe supports?

Response: Compressive strength, w/cm ratio and durability requirements are noted on S-001. 
Slump limit is 8” + 1” for concrete with verified slump of 3” + 1” before adding WR or plasticizing 
admixture. No air entrainment is required. Air content shall be per ACI 318-14 for noted 
durability exposure class.

Question 13: Please provide the prevailing wages for Alternate A.

Response: Prevailing Wages VA14 Building and VA24 Heavy Construction are attached to this 
addendum. 

Question 14: We understand blasting may not be allowed on the project. The geotechnical 
study indicates blasting may be required. Please clarify.

Response: Blasting is not allowed. The geotechnical study references multiple means and 
methods for rock removal. As noted in Addendum 1, expansive grout is an allowable method for 
rock excavation.

Question 15: Is there any historical data available for the Middle River flooding that occurs at 
the site?

Response: No. Refer to USGS records. 

Question 16: Does the Owner have any available land near the site for lay down area?

Response: No. The Contractor is responsible for securing additional lay down and staging 
areas as required. 

Question 17: Will shoring be required between the existing pump station and new pump 
station?

Response: Contractor is responsible for protection of existing structures and utilities to include 
the existing pump station and all water lines. The type of support system is considered means 
and methods. However, Section 315000 1.5.B requires delegated design of the support system 
that must be submitted for review.

Question 18: Can the contractor expand lay down area beyond the limits shown on the contract 
drawings?
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Response: The City owns the parcel shown on C-101. Contractor must provide the City 
continuous access to operate the existing and new pump stations. The Contractor may use the 
remainder of the City property for lay down. 

Question 19: Who is responsible for coordination with the Power Company? Who will pay the 
Power Company for the new service?

Response: The City has submitted a load letter to Dominion Energy and coordinated the design 
as referenced on Drawing E-002. Dominion Energy will provide products as noted on Drawing 
E-002 as Owner-Furnished/Contractor-Installed products per Specification 011000. Contractor 
is responsible for incorporating reasonable durations for service installation into the 
Construction Schedule and providing adequate notice to Owner for delivery dates and service 
installation. The Contractor is responsible for coordinating construction efforts with Dominion 
Energy including, but not limited to, scheduling construction, picking up Dominion Energy 
furnished material, installation of Dominion Energy furnished materials, scheduling of Dominion 
Energy inspections, and scheduling Dominion Energy terminations. The City will be responsible 
for all service fees for the new permanent service.  

Question 20: Specification 262923 Paragraph 2.2-C-5: It is requested that the Passive 
Harmonic filter technology acceptable range be expanded to include the 350 HP motors 
specified for this project. 

Response: The use of adaptive passive filters will be considered acceptable for the 350HP 
motors under the following conditions that must be documented in the product submittal: The 
harmonics of the electrical system at the point of common coupling (PCC) are below the 
recommendations of IEEE 519 while all motors are in operation and the operating of the 
generator is not negatively impacted.  It must be demonstrated that the use of adaptive passive 
filters results in harmonics at the PCC are below the recommendations of IEEE 519.  For the 
purpose of the harmonic demonstration, the PCC is defined as the line side of the main breaker 
in the switchboard.  The Contractor is responsible for evaluating the impacts on the generator 
and demonstrating the generator can start/run the pumps as outlined in the drawings and 
specifications.

Question 21: Specification 332831 Paragraph 3.2: It is requested that the coating testing 
specifications be omitted. The coatings as specified in paragraph 2.4 C will require a quality 
control stamp by a third party agency for NSF approval.  

Response: Contractor must provide coating testing per Specification 332831. 

DRAWINGS (Information provided in “RESPONSE TO QUESTIONS” 
Section of Addendum also includes additional changes to 
Drawings)

1. Drawing E-002: Drawing E-002 has been re-issued to remove instances of conduit routing 
under slabs.

2. Drawing C-101: Drawing C-101 has been re-issued to show revised concrete stair landings. 
Revisions apply to all applicable sheets.
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SPECIFICATIONS (Information provided in “RESPONSE TO QUESTIONS” 
Section of Addendum also includes additional changes to 
Specifications)

1. Delete Advertisement for Bids second paragraph and replace with the following:

Bids for the construction of the Project will be received at the Staunton City Hall, Finance 
Department, located at 116 West Beverley Street, 3rd Floor, Staunton, VA 24401, until 
September 13, 2022 at 2 p.m. local time. At that time the Bids received will be publicly 
opened and read.

2. Delete C-520 paragraph 4.02.A and replace with the following:

4.02.A The Work will be substantially complete within 780 days after the date when the 
Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, 
and completed and ready for final payment in accordance with Paragraph 15.06 of the 
General Conditions within 840 days after the date when the Contract Times commence to run.

3. Insert Davis Bacon Wage Act Determinations titled “General Decision Number: VA20220024 
02/25/2022” and “General Decision Number: VA20220014 08/19/2022” into the Project 
Manual directly after Additional Federal Terms and Conditions. 

4. Specification 0111000 Summary: Products furnished by Dominion Energy as described on 
Drawing E-002 will be considered Owner-Furnished/Contractor-Installed products. Insert 
section 1.6.C.2 “2. Refer to Drawing E-002 for products furnished to Owner by Dominion 
Energy for installation by Contractor.”

5. Specification 315000 Excavation Support and Protection: Insert the following at the end of 
Section 1.5.B: “Contractor must submit for review signed and sealed drawings and design 
calculations for the support system.”

ATTACHMENTS

1. Davis Bacon Wage Act Determinations titled “General Decision Number: VA20220024 
02/25/2022” and “General Decision Number: VA20220014 08/19/2022” (13 pages)

2. County of Augusta Department of Community Development Approval Letter (8 pages)
3. Drawing E-002 Revision 1 (1 page)
4. Drawing C-101 Revision 1 (1 page)
5. Drawing S-302 Revision 1 (1 page)

End of Addendum No. 2

Wiley|Wilson

Aaron S. Tice, PE



"General Decision Number: VA20220014 08/19/2022

Superseded General Decision Number: VA20210014

State: Virginia

Construction Type: Building

County: Augusta County in Virginia.
Includes the independent cities of Staunton* and Waynesboro*

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $15.00 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2022.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $11.25 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2022.     |
|______________________________|_____________________________|



The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number     Publication Date
          0              01/07/2022
          1              02/25/2022
          2              07/01/2022
          3              08/19/2022

 ASBE0024-006 04/01/2021

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR - MECHANICAL (Duct,   
Pipe & Mechanical System   
Insulation)......................$ 39.27          18.67+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
  Memorial Day, Independence Day, Labor Day, Veterans' Day,
  Thanksgiving Day,the day after Thanksgiving and Christmas
  Day provided the employee works the regular work day before
  and after the paid holiday.

----------------------------------------------------------------
 BOIL0045-003 01/01/2021

                                  Rates          Fringes

BOILERMAKER......................$ 42.62            24.81
----------------------------------------------------------------
* ENGI0147-019 05/01/2022

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     Cranes 90 tons & over 
     capacity; Tower & Climbing 
     Cranes with Controls 100 
     ft. above ground............$ 34.17            15.21
     Cranes under 90 tons........$ 33.26            15.12



----------------------------------------------------------------
 IRON0005-010 06/01/2022

                                  Rates          Fringes

IRONWORKER.......................$ 34.85            24.84
----------------------------------------------------------------
 PAIN0051-033 06/01/2021

                                  Rates          Fringes

PAINTER: Spray Only..............$ 25.50            11.27
----------------------------------------------------------------
*  SUVA2013-026 01/11/2016

                                  Rates          Fringes

BRICKLAYER.......................$ 23.54             6.73
  
CARPENTER........................$ 14.81 **          2.19
  
ELECTRICIAN......................$ 19.52             5.04
  
IRONWORKER, REINFORCING..........$ 25.36             6.68
  
LABORER:  Common or General,   
Including Pipelaying.............$ 13.20 **          1.83
  
LABORER:  Mason Tender - Brick...$ 13.41 **          3.15
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 15.32             0.00
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 16.24             0.87
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 18.95             4.03
  
OPERATOR:  Bulldozer.............$ 16.00             0.00
  
OPERATOR:  Forklift..............$ 19.40             7.00
  
OPERATOR:  Loader................$ 21.28             3.17
  
OPERATOR:  Roller................$ 16.25             4.88
  
PAINTER (Brush and Roller).......$ 20.01             0.00
  
PIPEFITTER, Includes HVAC   



Pipe and Unit Installation.......$ 23.23             9.09
  
PLUMBER..........................$ 20.53             7.24
  
ROOFER...........................$ 16.17             3.73
  
SHEET METAL WORKER, Includes   
HVAC Duct Installation...........$ 18.38             3.30
  
TILE FINISHER....................$ 23.40             0.00
  
TILE SETTER......................$ 27.80            10.25
  
TRUCK DRIVER:  Dump Truck........$ 16.58             1.73
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).



----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.



Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.



            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"



"General Decision Number: VA20220024 02/25/2022

Superseded General Decision Number: VA20210024

State: Virginia

Construction Types: Heavy (Heavy and Sewer and Water Line)

Counties: Alleghany, Augusta, Bath, Buena Vista*, Clifton 
Forge*, Covington*, Highland, Lexington*, Rockbridge, Staunton* 
and Waynesboro* Counties in Virginia.

*INDEPENDENT CITIES

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $15.00 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2022.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $11.25 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |



|                              |  hours spent performing on  |
|                              |  that contract in 2022.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number     Publication Date
          0              01/07/2022
          1              02/25/2022

*  SUVA2010-025 09/01/2010

                                  Rates          Fringes

CARPENTER........................$  9.00 **          0.84
  
CEMENT MASON/CONCRETE FINISHER...$ 11.00 **          1.02
  
ELECTRICIAN......................$ 15.55             2.37
  
LABORERS  
     Common or General...........$  7.89 **          0.51
     Flagger.....................$  7.25 **              
     Pipelayer...................$  9.75 **          3.34
  
POWER EQUIPMENT OPERATOR:  
     Backhoe.....................$ 18.00                 
     Bulldozer...................$ 18.00                 
     Crane.......................$ 20.63             7.28
     Excavator...................$ 11.36 **          1.09
     Loader......................$ 12.87 **          1.13
  
TRUCK DRIVER  
     Dump Truck..................$ 10.70 **          0.97
     Off the Road Truck..........$ 16.50                 
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.



================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:



PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.



----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative



Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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  FAX (540) 245-5066  

 

22-39 
North River District 
ESC22001 
 
Date:  January 25, 2022 
 
To:  Michele L. Astarb, Subdivision Administrator 
 
From:  Jeff VanFossen, Civil Engineer 
 
Subject: Gardner Springs 
 
We have reviewed the subject plan dated December 16, 2021 and have the following 
comments: 
 

1. Plans are approved as dated December 16, 2021. 
 

2. ESC fees are $500. However, in accordance with the County’s Fee Waiver 
policy, erosion and sediment control fees will be waved for this project. 
 

3. An erosion and sediment control bond is required in the amount of $5,000. This 
may be submitted in the form of a Cashier’s Check, Performance Bond or a 
Letter of Credit. 
 

4. As-built plans will be required to verify cut/fill volumes to coincide with post-
developed floodplain modeling. 
 

5. A VSMP/LDP application will need to be completed and returned to this office. 
 

6. An on-site pre-construction conference will be required before the full Land 
Disturbing Permit can be issued. A Perimeter Control Permit will be issued after 
the plan has been approved, VSMP/LDP application and fee and bonds have 
been received. This permit is only good for the installation of Erosion and 
Sediment Control Measures. All perimeter controls (construction entrance, RWD, 
silt fence, diversion dikes, sediment trap, etc.) will need to be in place prior to the 
pre-construction meeting. Clearing and grubbing should only be done in areas 
that have perimeter controls. If the controls are not installed correctly, the Land 
Disturbing Permit will not be issued until the controls are approved.  

 
If you have any comments, please do not hesitate to contact me. 
 



Project: Gardner Springs 
Bond Date 1/25/2022   

    

Item Quantity Unit Cost Total 

Silt Fence (LF) 185 $4 $740 

Inlet Protection (SF) 0 $80 $0 

Culvert Inlet Protection (RR) 0 $150 $0 

Outlet Protection (EA) 1 $200 $200 

Construction Entrance (EA) 1 $2,000 $2,000 

Seeding/Mulching (Acre) 0 $2,500 $925 

Diversion Dike (LF) 0 $2 $0 

Sediment Trap (CY) 0 $9 $0 

Riprap (CY) 16 $40 $652 

EC-2 Channel Matting (SY) 0 $2 $0 

EC-3 Channel Matting (SY) 0 $5 $0 

Right of Way Diversion (EA) 0 $75 $0 

Temporary Slope Drain 18" (LF) 0 $30 $0 

Temporary Slope Drain 24" (LF) 0 $45 $0 

Block and Gravel 0 $100 $0 

Check Dam (EA) 0 $150 $0 

Sediment Basin (CY) 0 $9 $0 

  Amount $4,517 

  10% Contingency $451.69 

  Total $5,000.00  

Erosion Control Fee    

    

Item Quantity Unit Cost Total 

First Acre (or less) Disturbed  1 $500 $500  

Additional or Portions of an Acre 
Disturbed 0 $200 $0  

Sediment Basin 0 $100 $0  

Stormwater Conveyance 
Channels 0 $50 $0  

Impacting Live Watercourse 0 $100 $0  

Stormwater Detention Facilities 0 $250 $0  

Re-Submittal of Plans 0 $100 $0  

  Total $500.00  
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FOR OFFICE USE ONLY

PERMIT #:   

ESC Number:   

TECHNICAL CRITERIA: IIB ☐ IIC ☐

Application type. ☐ NEW PERMIT ISSUANCE

(CHOOSE ONE) ☐ MODIFICATION WITH ACREAGE INCREASE

☐ MODIFICATION WITHOUT ACREAGE INCREASE

☐ EXISTING PERMIT RE-ISSUANCE

Section I. Operator/Permittee Information.

A. Construction Activity Operator (Permittee). The person or entity that is applying for permit coverage and will have 

operational control over construction activities to ensure compliance with the general permit. A person with

signatory authority for this operator must sign the certification in Section V. (per Part III. K. of the VAR10 Permit).

Operator Name:   

Contact person:   

Address:   

City, State and Zip Code:   

Phone Number:   

Primary and CC Email:   

B. Electronic correspondence. To receive an emailed coverage letter or to pay by credit card, you must choose YES

and include a valid email. May we transmit correspondence electronically? YES ☐ NO ☐

Section II. Construction Activity Information.

A. Include a site map showing the location of the existing or proposed land-disturbing activities, the limits of land
disturbance, construction entrances and all waterbodies receiving stormwater discharges from the site.

B. Project site location information.

Construction Activity Name:   

Address:   

City and/or County and Zip Code:   

Construction Activity Entrance Location 

(description, street address and/or 

latitude/longitude in decimal degrees):   

Latitude and Longitude
(6-digit, decimal degrees format):   

C. Acreage totals for all land-disturbing activities to be included under this permit coverage. Report to the nearest 

one-hundredth of an acre.

Total land area of development (include entire area to be
disturbed as approved in the Stormwater Management Plan):   

Primary estimated area to be disturbed (include portions with

Erosion and Sediment Control Plan approval only):   

Off-site estimated area to be disturbed (if applicable):   

D. Property Owner Status: FEDERAL ☐ STATE ☐ PUBLIC ☐ PRIVATE ☐

E. Nature of the Construction Activity Description (i.e. commercial,
industrial, residential, agricultural, environmental, utility):   

F. Municipal Separate Storm Sewer System (MS4) name(s) (if the 

site is discharging to a MS4):   

G. Estimated Project Dates (MM/DD/YYYY).

Start Date:   

Completion Date:   

H. Is this construction activity part of a larger common plan of
development or sale?

YES ☐ NO ☐
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I. 6th Order Hydrologic Unit Code (HUC) and Receiving Water Name(s). Include additional areas on a separate page.

HUC NAME(S) OF RECEIVING WATERBODY

    

    

    

Section III. Off-site Support Activity Location Information.

List all off-site support activities and excavated material disposal areas being utilized for this project. Include additional
areas on a separate page.

Off-site Activity Name:   

Address:   

City or County:   

Off-site Activity Entrance Location (description, street

address and/or latitude/longitude in decimal degrees):   

Latitude and Longitude (6-digit, decimal degrees format):   

Is this off-site activity an excavated material disposal
area?

YES ☐ NO ☐

If this off-site activity is an excavated material disposal 

area, list the contents of the excavated fill material:   

Will a separate VPDES permit cover this off-site activity? YES ☐ NO ☐

Section IV. Other Information.

A. A stormwater pollution prevention plan (SWPPP) must be prepared in accordance with the requirements of the 

General VPDES Permit for Discharges of Stormwater from Construction Activities prior to submitting the 

Registration Statement. By signing the Registration Statement, the operator is certifying that the SWPPP has been

prepared.

B. Has an Erosion and Sediment Control Plan been
submitted to the VESC Authority for review?

YES ☐ NO ☐

Erosion and Sediment Control Plan Approval Date (for
the estimated area to be disturbed MM/DD/YYYY):   

C. Has land-disturbance commenced? YES ☐ NO ☐

D. Billing information (leave blank if same as the Operator identified in Section I. above). This entity will receive
Annual Permit Maintenance and Permit Modification Fee invoices (if applicable).

Billing Name:   

Contact Name:   

Address:   

City, State and Zip Code:   

Phone Number:   

Primary and CC Email:   

If the project does not require VSMP Construction General Permit Coverage, the following fees apply:

Land disturbance where no more than 1 acre is disturbed - $500. Sediment Basin - $100/Basin. 

Stream Crossing - $100/crossing. Detention/Retention Facilities - $250/Facility. 

Stormwater Conveyance Channels - $50/Channel. Resubmittal of plans - $100.

VSMP Fee schedule:

Land disturbance where no more than 1 acre is disturbed or part of a common plan of development - $600

Land disturbance equal to or greater than 1 acre and less than 5 acres are disturbed - $2,700

Land disturbance equal to or greater than 5 acres and less than 10 acres are disturbed - $3,400

Land disturbance equal to or greater than 10 acres and less than 50 acres are disturbed - $4,500

Land disturbance equal to or greater than 50 acres and less than 100 acres are disturbed - $6,100

Land disturbance equal to or greater than 100 acres are disturbed - $9,600
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Section V. Certification. A person representing the operator as identified in Section I. A. and meeting the requirements 

of 9VAC25-880-70. Part III. K must physically sign this certification. A typed signature is not acceptable. Please note that 

operator is defined in 9VAC25-870-10 as follows:

"Operator" means the owner or operator of any facility or activity subject to the Act and this chapter. In the context of stormwater 

associated with a large or small construction activity, operator means any person associated with a construction project that meets 

either of the following two criteria: (i) the person has direct operational control over construction plans and specifications, including 

the ability to make modifications to those plans and specifications or (ii) the person has day-to-day operational control of those 

activities at a project that are necessary to ensure compliance with a stormwater pollution prevention plan for the site or other state 

permit or VSMP authority permit conditions (i.e., they are authorized to direct workers at a site to carry out activities required by the 

stormwater pollution prevention plan or comply with other permit conditions). In the context of stormwater discharges from 

Municipal Separate Storm Sewer Systems (MS4s), operator means the operator of the regulated MS4 system.

9VAC25-880-70. Part III. K. Signatory Requirements. Registration Statement. All Registration Statements shall be signed as follows:

a. For a corporation: by a responsible corporate officer. For the purpose of this chapter, a responsible corporate officer 

means: (i) a president, secretary, treasurer, or vice-president of the corporation in charge of a principal business function, or 

any other person who performs similar policy-making or decision-making functions for the corporation; or (ii) the manager 

of one or more manufacturing, production, or operating facilities, provided the manager is authorized to make management 

decisions that govern the operation of the regulated facility including having the explicit or implicit duty of making major 

capital investment recommendations, and initiating and directing other comprehensive measures to assure long-term 

compliance with environmental laws and regulations; the manager can ensure that the necessary systems are established or 

actions taken to gather complete and accurate information for state permit application requirements; and where authority 

to sign documents has been assigned or delegated to the manager in accordance with corporate procedures;

b. For a partnership or sole proprietorship: by a general partner or the proprietor, respectively; or

c. For a municipality, state, federal, or other public agency: by either a principal executive officer or ranking elected official. 

For purposes of this chapter, a principal executive officer of a public agency includes: (i) the chief executive officer of the 

agency or (ii) a senior executive officer having responsibility for the overall operations of a principal geographic unit of the 

agency.

Certification: "I certify under penalty of law that I have read and understand this Registration Statement and that this 

document and all attachments were prepared in accordance with a system designed to assure that qualified personnel 

properly gathered and evaluated the information submitted. Based on my inquiry of the person or persons who manage 

the system or those persons directly responsible for gathering the information, the information submitted is to the best 

of my knowledge and belief true, accurate, and complete. I am aware that there are significant penalties for submitting 

false information including the possibility of fine and imprisonment for knowing violations."

I understand that the County will require an erosion and sediment control bond prior to issuance of the Land Disturbing 

Permit. Civil Penalties for re-inspection due to violations will be billed to the contractor or person(s) responsible for erosion 

and sediment control. As part of the County’s Environmental Ordinance, Construction Record Drawings will need to be 

approved and a Stormwater Maintenance Agreement will need to be recorded for all stormwater quality and quantity 

measures prior to the bond being released and permit termination.

I further understand that if construction is not executed within one (1) year of the issuance of the Land Disturbing Permit, 

the permit will be void and fees will not be refunded.

I hereby grant the County of Augusta the right to enter upon the subject property periodically to ensure compliance with 

the approved plan as well as the Environmental Ordinance.

 

 

 

Printed Name:

Signature (signed in ink):

Date Signed:
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Section VI. Submittal Instructions. Submit this form to the County of Augusta, please DO NOT send this form to the DEQ.

This Registration Statement is for coverage under the General VPDES Permit for Discharges of Stormwater from Construction Activities. This form 

covers the following permit actions: new permit issuance, existing permit modification with an increase in acreage, existing permit modifications 

that result in a plan modification but do not result in an increase in disturbed acreage, and reissuance of an active permit coverage.

Application type. Select NEW PERMIT ISSUANCE to obtain a new permit coverage. Modifications are for modifying an existing, active permit 

coverage. Select MODIFICATION WITH ACREAGE INCREASE when the previously approved acreage(s) increases (permit modifications are not 

performed for decreases in acreage unless they result in plan changes – see Modification WITHOUT Acreage Increase). Select MODIFICATION 

WITHOUT ACREAGE INCREASE when there is a change to the site design resulting in a change to the approved plans with no increase in acreage(s). 

Select EXISTING PERMIT REISSUANCE to extend an expiring permit coverage for the next permit cycle and include the existing permit number.

Section I. Operator/Permittee Information.

A. Construction Activity Operator (Permittee). The person or entity that is applying for permit coverage and will have operational control over 

construction activities to ensure compliance with the general permit. For companies, use the complete, active, legal entity name as registered with 

a state corporation commission. Entities that are considered operators commonly consist of the property owner, developer of a project (the party 

with control of project plans and specifications), or general contractor (the party with day-to-day operational control of the activities at the project 

site that are necessary to ensure compliance with the general permit). If an individual person is listed as the operator, that person (or a legal 

representative of) must sign the certification in Section V. An operator may be one of the following:

9VAC25-870-10. Definitions.

"Operator" means the owner or operator of any facility or activity subject to the Act and this chapter. In the context of stormwater associated with a 

large or small construction activity, operator means any person associated with a construction project that meets either of the following two 

criteria: (i) the person has direct operational control over construction plans and specifications, including the ability to make modifications to those 

plans and specifications or (ii) the person has day-to-day operational control of those activities at a project that are necessary to ensure compliance 

with a stormwater pollution prevention plan for the site or other state permit or VSMP authority permit conditions (i.e., they are authorized to direct 

workers at a site to carry out activities required by the stormwater pollution prevention plan or comply with other permit conditions). In the context 

of stormwater discharges from Municipal Separate Storm Sewer Systems (MS4s), operator means the operator of the regulated MS4 system.

"Owner" means the Commonwealth or any of its political subdivisions including, but not limited to, sanitation district commissions and authorities, 

and any public or private institution, corporation, association, firm or company organized or existing under the laws of this or any other state or 

country, or any officer or agency of the United States, or any person or group of persons acting individually or as a group that owns, operates, 

charters, rents, or otherwise exercises control over or is responsible for any actual or potential discharge of sewage, industrial wastes, or other 

wastes or pollutants to state waters, or any facility or operation that has the capability to alter the physical, chemical, or biological properties of 

state waters in contravention of § 62.1-44.5 of the Code of Virginia, the Act and this chapter.

"Person" means any individual, corporation, partnership, association, state, municipality, commission, or political subdivision of a state, 

governmental body, including a federal, state, or local entity as applicable, any interstate body or any other legal entity.

B. May we transmit correspondence electronically? If you choose YES to this question and provide an email address in Section I. A., all 

correspondence, forms, invoices and notifications will be transmitted by email to the operator. This will also give the operator the ability to pay by 

credit card and to receive permit coverage approval letters immediately upon permit approval.

Section II. Construction Activity Information.

A. A site map indicating the location of the existing or proposed land-disturbing activities, the limits of land disturbance, construction entrances 

and all water bodies receiving stormwater discharges from the site must be included with the submittal of this form. Aerial imagery maps or 

topographic maps showing the required items are acceptable. Plan sheet sized site maps are not required. Please consult your VSMP authority if 

you have additional questions regarding site map requirements.

B. Construction Activity Name and location. Provide a descriptive project name (it is helpful to use the same naming convention as listed on the 

Stormwater Management plans), 911 street address (if available), city/county of the construction activity, and the 6-digit latitude and longitude in 

decimal degrees format for the centroid, main construction entrance or start and end points for linear projects (i.e. 37.1234N/-77.1234W).

C. Acreage totals for all land-disturbing activities, on- and off-site, to be included under this permit. Acreages are to be reported to the nearest 

one-hundredth acre (two decimal places; i.e. 1.15 acres). Provide the total acreage of the primary development site as approved on the 

Stormwater Management Plans and the primary on-site estimated acreage to be disturbed by the construction activity as approved under the 

Erosion and Sediment Control Plans. The off-site estimated area to be disturbed is the sum of the disturbed acreages for all off-site support 

activities to be covered under this general permit. Do not include the off-site acreage totals in the primary, on-site total and estimated disturbed 

acreage totals. Permit fees are calculated based on your disturbed acreage total for all on- and off-site areas being disturbed under this permit 

coverage (the sum of all on-site and off-site disturbed acreages).

http://law.lis.virginia.gov/vacode/62.1-44.5/


CONSTRUCTION GENERAL PERMIT REGISTRATION STATEMENT and LAND DISTURBANCE PERMIT INSTRUCTIONS

PLEASE DO NOT PRINT OR SUBMIT

County of Augusta 1/2021 PAGE 5 | 6

D. Property owner status. The status of the construction activity property owner. Any property not owned by a government entity or agency (i.e. 

federal, state or local governments) is PRIVATE.

E. Nature of the construction activity description. Choose the designation that best describes the post-construction use of this project (you may 

choose more than one). (i.e. Residential, Commercial, Industrial, Agricultural, Environmental, Educational, Oil and Gas, Utility, Transportation, 

Institutional, etc.). Describe the post-construction use of the project (i.e. Commercial – one new office building and associated parking and 

utilities; Transportation – Linear roads, sidewalks and utilities; Agricultural – 3 Poultry Houses, etc.).

F. Municipal Separate Storm Sewer System (MS4) name(s) if discharging to a MS4. If stormwater is discharged through a MS4 (either partially or 

completely), provide the name of the MS4(s) that will be receiving water from this construction activity. The MS4 name is typically the town, city, 

county, institute or federal facility where the construction activity is located.

G. Estimated project dates. Provide the estimated project start date and completion date in Month/Day/Year or MM/DD/YYYY format (i.e. 

07/30/2019).

H. Is this construction activity is part of a larger common plan of development or sale? "Common plan of development or sale" means a 

contiguous area where separate and distinct construction activities may be taking place at different times on different schedules per 9VAC25-

870-10. Definitions. I.e. a subdivision, commercial development, business park, etc.

I. 6th Order Hydrologic Unit Code (HUC) and associated Receiving Water Name(s). Provide all 6th order HUCs and receiving waterbody names, 

for the primary site and any Off-site areas included under this permit coverage, that could potentially receive stormwater runoff discharging from 

this activity. The HUC can be either a 12-digit number (i.e. 0208010101) or 2-letter, 2-number code (i.e. JL52). Include additional HUCs or 

receiving waters on a separate page. You may utilize DEQ’s web-based GIS application, VEGIS, to obtain this information.

 VEGIS application link: DEQ's VEGIS Mapping Application

 Instructions for utilizing DEQ’s VEGIS application link: CGP-GIS_HUC Instructions

Section III. Off-site Support Activity Location Information.

This general permit also authorizes stormwater discharges from support activities (e.g., concrete or asphalt batch plants, equipment staging yards, 

material storage areas, excavated material disposal areas, borrow areas) located on-site or off-site provided that (i) the support activity is directly 

related to a construction activity that is required to have general permit coverage; (ii) the support activity is not a commercial operation, nor does 

it serve multiple unrelated construction activities by different operators; (iii) the support activity does not operate beyond the completion of the 

construction activity it supports; (iv) the support activity is identified in the Registration Statement at the time of general permit coverage; (v) 

appropriate control measures are identified in a SWPPP and implemented to address the discharges from the support activity areas; and (vi) all 

applicable state, federal, and local approvals are obtained for the support activity.

Off-site activity name and location information. Provide a descriptive off-site project name, 911 street address (if available), construction entrance 

location (address or decimal degrees coordinates and description), city/county and the 6-digit latitude and longitude in decimal degrees (i.e.

37.1234N,-77.1234W) of all off-site support activities. Indicate whether the off-site support activity will be covered under this general permit or a 

separate VPDES permit.

If excavated material (i.e., fill) will be transported off-site for disposal, the name and physical location address, when available, of all off-site 

excavated material disposal areas including city or county; 6-digit latitude and longitude in decimal degrees (i.e. 37.1234N,-77.1234W) and the 

contents of the excavated material.

List additional off-site areas to be included under this permit coverage on a separate page. Off-site areas not included on this registration will need 

to obtain coverage under a separate VPDES permit.

Section IV. Other Information.

A. A stormwater pollution prevention plan (SWPPP) must be prepared prior to submitting the Registration Statement per 9VAC25-880. See 

9VAC25-880-70. Part II. of the General Permit for the SWPPP requirements.

B. If the Erosion and Sediment Control Plan for the estimated area to be disturbed listed in Section II. C. has been submitted to the VESC Authority 

for review and plan approval, choose YES. If you are submitting this application to reissue an existing permit coverage, please provide the date that 

the VESC Authority approved the Erosion and Sediment Control Plan for the estimated area to be disturbed.

C. If land disturbance has commenced, choose YES. "Land disturbance" or "land-disturbing activity" means a man-made change to the land surface 

that may result in soil erosion or has the potential to change its runoff characteristics, including construction activity such as the clearing, grading, 

excavating, or filling of land per §62.1-44.15:24. Definition.

D.  Billing information. If the person or entity responsible for billing/invoicing is different from the operator, please complete this section. If they 

https://apps.deq.virginia.gov/mapper_ext/?service=public/wimby
https://www.deq.virginia.gov/Portals/0/DEQ/Water/Publications/CGP-GIS_HUC_Instructions.pdf
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are the same, leave this section blank.

Section V. Certification.

A properly authorized individual associated with the operator identified in Section I. A. of the Registration Statement is responsible for certifying 

and signing the Registration Statement. A person must physically sign the certification, a typed signature is unacceptable. State statutes provide 

for severe penalties for submitting false information on the Registration Statement. State regulations require that the Registration Statement be 

signed as follows per 9VAC25-880-70 Part III. K. 1.:

a. For a corporation: by a responsible corporate officer. For the purpose of this part, a responsible corporate officer means:

(i) A president, secretary, treasurer, or vice-president of the corporation in charge of a principal business function, or any other person who 

performs similar policy-making or decision-making functions for the corporation, or

(ii) the manager of one or more manufacturing, production, or operating facilities, provided the manager is authorized to make 

management decisions that govern the operation of the regulated facility including having the explicit or implicit duty of making major 

capital investment recommendations, and initiating and directing other comprehensive measures to assure long-term compliance with 

environmental laws and regulations; the manager can ensure that the necessary systems are established or actions taken to gather 

complete and accurate information for permit application requirements; and where authority to sign documents has been assigned or 

delegated to the manager in accordance with corporate procedures.

b. For a partnership or sole proprietorship: by a general partner or the proprietor, respectively.

c. For a municipality, state, federal, or other public agency: by either a principal executive officer or ranking elected official. For purposes of this part, 

a principal executive officer of a public agency includes:

(i) The chief executive officer of the agency, or

(ii) A senior executive officer having responsibility for the overall operations of a principal geographic unit of the agency.
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SITE PLAN

1

0 10' 20'

SCALE: 1" = 10'

IF THIS DRAWING IS REDUCED,
GRAPHIC SCALE MUST BE USED.

TRANSFORMER. SEE SHEET E-002.

ELECTRICAL ROOM

EX. 24" RW FROM RIVER

MIDDLE RIVER INTAKE

EDGE OF WATER

PUMP ROOM

16.00'

43.67'

FLOW METER VAULT. SEE SHEET C-102.

EX. 16" RW TO PLANT

INTAKE CONTROL
STRUCTURE. SEE
SHEET C-102.

EXISTING 30" BUTTERFLY VALVE

YARD HYDRANT. SEE
SHEET C-102

48" DRY SUMP

GENERATOR

CHAINLINK FENCE WITH BARBED
WIRE. SEE DETAIL C-502.

CHAINLINK FENCE
WITH BARBED WIRE

GRAVEL ACCESS ROAD.
SEE DETAIL C-501.

15.00'

GRAVEL ACCESS
ROAD ADDITION.
SEE DETAIL C-501.

CHAINLINK FENCE WITH BARBED
WIRE. SEE DETAIL C-502.

CHAINLINK PEDESTRIAN
GATE. SEE DETAIL C-502

BOLLARD. SEE
DETAIL C-501 (TYP)

PRV ENCLOSURE
SEE SHEET C-102

CONNECT FENCE
TO EXISTING BLDG

GENERATOR ACCESS
PLATFORM. SEE
STRUCTURAL S-103.

31 SY OF GROUTED
CLASS 1 RIPRAP

(2.2 FT THICK, 10 FT WIDE)

6.5'X5' CONCRETE
STAIR LANDING. SEE

DETAIL 2&4/S-501.

6.5' X 4'  CONCRETE
STAIR LANDING. SEE
DETAIL 2&4/S-501

TOPCOAT EXISTING
GRAVEL ACCESS ROAD
WITH 3" (MIN.) 21A STONE

CHAINLINK DOUBLE SWING
GATE. SEE DETAIL C-502.

FENCE EXTENDS UNDER
ELEVATED WALKWAY

4'X5' CONCRETE PAD
BELOW DECK. SEE

DETAIL 4/S-501

WATERLINE DRAIN
ENCLOSURE. SEE
SHEET C-102.

DECK (ABOVE)

PUNCH HOLES IN FLOOR OF WETWELL,  FILL REMIANING WETWELL WITH
#57 STONE TO THE TOP OF DEMOLISHED WETWELL WALL. TOP WITH 18"
OF COMPACTED SOIL. WALL DEMO AND INFILL SHALL NOT OCCUR UNTIL
NEW PUMP STATION IS OPERATIONAL AND EXISTING PUMP STATION IS
TAKEN OFFLINE. SEE SHEET CD-101 & CD-102 FOR DEMOILTION
REQUIREMENTS.

RIVER VAULT. SEE SHEET
D-501 FOR MODIFICATIONS
AND S-104 FOR DETAILS ON
NEW REMOVEABLE TOP.

BOLLARD. SEE
DETAIL C-501 (TYP)

CHAINLINK PEDESTRIAN
GATE. SEE DETAIL C-502.

BOLLARD. SEE
DETAIL C-501 (TYP)

R45'

CONCRETE SIDEWALK.
SEE DETAIL C-502.

CONCRETE SIDEWALK.
SEE DETAIL C-502.

CONCRETE STEPS &
HANDRAIL. SEE DETAIL C-502.

TOPCOAT EXISTING
GRAVEL AREA WITH 3"
(MIN.) 21A STONE

CHAINLINK
PEDESTRIAN GATE

PROVIDE AGGREGATE
GROUND COVER (MIN. 3"

21A STONE) UNDER DECK

SEE NOTE 1

NOTES:
1. MODIFY WIRE FABRIC AND TERMINAL POST HEIGHT TO ALLOW

INSTALLATION UNDER PLATFORM.  PROVIDE HORIZONTAL COIL
OF BARBED WIRE FROM INTERSECTION OF FENCE AND
PLATFORM  ACROSS EAST EDGE OF PLATFORM FOR 4 FEET.

3 SY CLASS A1 OUTLET
PROTECTION
1.6' THICK

COORDINATE W/ STAIR INSTALL

COORDINATE W/ STAIR INSTALL
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WET WELL

-36' - 0"

WET WELL FDN REINF SEE PLAN

WET WELL INTERIOR WALL #7 
BARS @12" OC, EW
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" 

C
L
R

VARIES 1' - 0"

TAPERED WALLS W/ #4 BARS 
@ 12" OC, EW, TYP EA SIDE

1 21
S-301

PUMP SEE CIVIL

PUMP BASE
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0
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2' - 0"

1' - 3 5/8"8 3/8"
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"

8" CMU WALL, SEE PLAN 
FOR REINFORCEMENT

SLAB SEE PLAN

CONCRETE BEAM SEE PLAN

T
Y
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2
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0
"

#5 BARS @ 12" 
OC, EW

BOND BEAM, 
SEE TYP DETAIL

14X36 CONCRETE BEAM

1' - 2"
4-#8 LONG REINF

2-#8 LONG REINF

4-#8 LONG REINF

#4 STIRRUPS @ 3" OC

2-#8 LONG REINF

C
L
R

1
 1

/2
"

1
0

 1
/4

"

0' - 0"

FIRST FLR

DOWEL #5 INTO 
SLAB, 4" MIN 
EMBED, TYP

1

1' - 4"

1' - 4"

8" CMU SEE PLAN FOR REINF

ELEVATED STRUCTURAL SLAB 
SEE PLAN FOR REINF

16" FDN WALL AT ELECTRICAL ROOM 
SEE PLAN FOR REINF

ld

VENEER, SEE ARCH

8
"

2
' 
- 

0
"

FIRST FLR
1366' - 0"

CONC SLAB, SEE PLAN FOR 
THICKNESS & REINF

(10) #6 VERT W/ #3 TIES 
@ 16" OC MAX

GRATING, SEE PLAN

POURSTOP, SEE TYP DETAILTRANSFORMER, SEE ELEC

STL BEAM, 
SEE PLAN

STL BEAM, 
SEE PLAN

33" DIA CONC ENCASEMENT 
FOR CONDUIT, SEE ELEC 
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SCALE:

PLAN
NORTH

1" = 10'
1 SITE PLAN - ELECTRICAL

SITE PLAN
ELECTRICAL

E-002

JWG JWG\GSF

RCC

1

GENERAL NOTES:

1. COORDINATE UTILITY WORK WITH DOMINION ENERGY.

2. COORDINATE INSTALLATION WITH OTHER TRADES.  ADJUST
DEPTH OF DUCT BANKS TO ALLOW FOR CLEARANCES OF
OTHER UNDERGROUND INSTALLATIONS.

3. REFER TO FLOOR PLANS FOR EQUIPMENT LOCATIONS WHEN
DETERMINING CONDUIT STUB-UP LOCATIONS.  COORDINATE
CONDUIT STUB-UPS WITH EQUIPMENT SHOP DRAWINGS.

4. SEE DUCTBANK SCHEDULE ON DRAWING E-503 FOR DUCTBANK
SECTIONS AND CONDUITS.

KEY NOTES:

1. PROVIDE A STANDBY GENERATOR WITH SUB-BASE FUEL TANK
AND WEATHER-PROOF ENCLOSURE.  COORDINATE
CONSTRUCTION SEQUENCE SO THAT GENERATOR IS INSTALLED
AFTER COMPLETION OF NEW PUMP STATION AND DEMOLITION
OF EXISTING PUMP STATION.

2. DOMINION ENERGY WILL FURNISH 2-6" PVC CONDUITS AND 1-2"
PVC CONDUIT FOR CONTRACTOR TO INSTALL FOR SERVICE
CONDUCTORS.  DOMINION ENERGY WILL PROVIDE THE
CONDUCTORS.  INSTALL THE 1-2" CONDUIT FROM THE NEW
UTILITY TRANSFORMER TO LOCATION SHOWN BETWEEN THE
EXISTING TRANSFORMER AND THE NEW TRANSFORMER, SEE
NOTE 10.  ALL DOMINION ENERGY CONDUIT SHALL BE DIRECT
BURIED A MINIMUM OF 30" BELOW GRADE.  ALL CONDUITS SHALL
BE CAPPED, WITH PULL STRINGS AND BALL MARKERS AT THE
ENDS OF EACH CONDUIT.  DOMINION ENERGY WILL PROVIDE
BALL MARKERS.  THE 2-6" CONDUITS SHALL TERMINATE 7'-0"
FROM OUTSIDE OF EXISTING TRANSFORMER, SEE KEYNOTE 10.

3. COORDINATE  GENERATOR CONDUIT INSTALLATION WITH
REQUIRED PHASING.  DURING INITIAL CONSTRUCTION OF NEW
ELECTRICAL ROOM, INSTALL UNDERGROUND CONDUITS FROM
ATS TO A POINT NEAR THE FUTURE GENERATOR LOCATION.
INSTALL A TEMPORARY MARKER TO IDENTIFY END OF CONDUIT
RUN.  UPON COMPLETION OF DEMOLITION OF EXISTING PUMP
BUILDING , EXTEND CONDUITS TO THEIR FINAL STUB-UP
LOCATION.  COORDINATE STUB-UP LOCATION WITH GENERATOR
SHOP DRAWINGS.

4. COORDINATE DEPTH OF DUCT BANK WITH OTHER UTILITY
CROSSINGS.  CONDUIT SHALL BE ROUTED ABOVE UTILITY
CROSSING AND WITH A MINIMUM OF 12" OF SEPARATION.

5. TRANSFORMER FURNISHED AND PLACED BY DOMINION ENERGY.
PROVIDE TRANSFORMER SUPPORT STRUCTURE, TRANSFORMER
GROUNDING, AND ALL OTHER ACCESSORIES REQUIRED PER
DOMINION ENERGY REQUIREMENTS.  SEE CONCRETE PAD
DETAIL ON DRAWING E-501.

6. DEMOLISH ALL ELECTRICAL SYSTEMS ASSOCIATED WITH THE
EXISTING BUILDING AND EQUIPMENT SCHEDULED FOR
REMOVAL.  COORDINATE WITH OWNER AND WORK OF OTHER
TRADES.  REFER TO CD-101 AND CD-102 FOR ADDITIONAL
DETAILS.  DEMOLITION WORK WILL OCCUR AFTER THE NEW
PUMP STATION IS IN SERVICE.  PHASE NEW WORK AND
DEMOLITION AS FOLLOWS.

6.1. INSTALL, TEST, AND PERFORM STARTUP ON ALL
EQUIPMENT, EXCLUDING GENERATOR, IN NEW PUMP
STATION.  COORDINATE WITH ATS MANUFACTURER
REQUIREMENTS FOR TEMPORARY OPERATIONS WITHOUT A
GENERATOR CONNECTED TO THE EMERGENCY SIDE OF THE
ATS.  PUMP STATION MUST BE OPERATIONAL PRIOR TO THE
START OF ANY DEMOLITION WORK.

6.2. DEMOLISH EXISTING ELECTRICAL BUILDING IN ITS ENTIRETY.
DEMOLISH ALL EQUIPMENT WITHIN THE BUILDING,
INCLUDING BUT NOT LIMITED TO SWITCHBOARD, MOTOR
CONTROL CENTERS, MOTOR STARTERS, VFDS, LIGHTING,
RECEPTACLES, BRANCH CIRCUITS, AND FEEDERS.
UNDERGROUND CONDUITS ARE PERMITTED TO BE
ABANDONED IN PLACE.  CUT CONDUITS BELOW GRADE AND
SEAL ENDS WITH CONCRETE OR NON-CORROSIVE CAPS.

6.3. DEMOLISH COMPLETE ELECTRICAL INSTALLATION OF
EXISTING PUMP STATION.  REFER TO SHEETS CD-101 AND
CD-102.

6.4. INSTALL GENERATOR ON EXISTING PUMP BUILDING
FOUNDATION AFTER STRUCTURAL MODIFICATIONS ARE
COMPLETE.  COORDINATE INSTALLATION AND CONDUIT
STUB-UPS WITH STRUCTURAL CONTRACTOR.  FINALIZE
TESTING AND STARTUP OF GENERATOR AND ATS.

7. DOMINION ENERGY WILL PROVIDE CONDUIT TO 7'-0" FROM
EXISTING TRANSFORMER.  THE LOCATION SHOWN IS WHERE
THE CONTRACTOR STOPS INSTALLING DOMINION CONDUITS.

8. PROVIDE 8-4" CONDUITS BETWEEN NEW TRANSFORMER AND CT
CABINET.  DOMINION ENERGY WILL PROVIDE SERVICE
CONDUCTORS FROM TRANSFORMER TO CT CABINET.

9. DOMINION ENERGY WILL REMOVE TRANSFORMER AND ALL
EQUIPMENT ASSOCIATED WITH TRANSFORMER.  REMOVAL OF
EXISTING TRANSFORMER WILL TAKE PLACE AFTER
CONSTRUCTION OF NEW PUMP STATION IS COMPLETE AND THE
PUMP STATION IS FULLY OPERATIONAL.

10. THE 2" CONDUIT WILL END AT THE LOCATION SHOWN.

PUMP ROOM

ELEC ROOM

PRV VAULT

EXISTING
POWER
CO.
TRANSFORMER

L-3,5

L-1 BATTERY
CHARGER

GENERATOR
WATER
HEATER

SWITCHBOARD

UTILITY CT
CABINET

UTILITY
TRANSFORMER
PAD

FLOW METER
VAULT.  SEE
DRAWING
E-503 DETAIL 1
FOR DETAILS

1

2

3

4

5

H-25

E

6

E

1500KW/1875KVA
DIESEL GENERATOR

7

8

9

10

EXISTING RIVER
VAULT.  SEE DRAWING
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